
 

 

 

 

 
October 20, 2020 

 

AMENDMENT #3- IFB061DPWT20 (C)– Qualified contractors to furnish 

all labor, tools, equipment, and supplies necessary for the Bolongo Bay 

Drainage- Phase I Project on St. Thomas, Virgin Islands 

 

 

DELETE: Old Bid Schedule Information 

 

 

INSERT: New Bid Schedule Information  

60201 (B) was added 

 

 
 

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED. 

BIDDERS MUST ACKNOWLEDGE RECEIPT OF THIS AMENDMENT WITH 

THEIR BID PROPOSAL. 



GOVERNMENT OF

THE VIRGIN ISLANDS OF THE UNITED STATES

DEPARTMENT OF PUBLIC WORKS

DIVISION OF ENGINEERING

No. DESCRIPTION UNITS QTY. PRICE TOTAL

15101 Mobilization L.S. 1

15201 Construction Survey and Staking L.S. 1

15401 Material Testing L.S. 1

15701 Erosion Control - Silt Fence L.F. 100

40101(A) Asphalt Concrete Pavement (Class A, Grade D) Type 1 Smooth in Place 4" (135 S.F.) Ton 3.5

60104(A) Bioretention Basin, No.1 w/ Forebay - In Place S.F. 25,000

60104(B) Bioretention Basin, No.2 - In Place S.F. 3,500

60201(A) Trench Drain w/ Cast Iron Grates - In Place - (43 C.Y.) (86 L.F.) EA. 1

60201(B) Catch Basin - A - with Removable Grate - In Place - (3 C.Y.) EA. 2

60201(C) Box Culvert w/ Access Cover - In Place - (6.5 C.Y.) EA. 2

60201(D) Oil/ Solid Separator - In Place EA. 1

60201(E) 15" Dia. Reinforced Concrete Pipe, CL III - In Place (13 EA.) L.F. 104

60201(F) 24" Dia. Reinforced Concrete Pipe, CL III - In Place (17 EA.) L.F. 133

60201(G) 15" HDPE Culvert - In Place L.F. 202

60201(H) 24" HDPE Culvert - In Place L.F. 183

60201(I) Sand cover over Pipe C.Y. 100

60801(A) Paved Water Way Type IV (3 Feet Wide, 645 L.F.) S.Y. 215

60801(B) 3' Wide & 5' Wide Paver Swales - In Place EA. 1

60801(C) Turf Stone Beach Swale - In Place (210' x40') S.Y. 934

60801(D) Bio Swale (Dry Creek Bed) - In Place (600'x10') S.Y. 667

60801(E) Remove Tennis Court & Fencing & Install Techno-bloc Permeable Pavers S.F. 6,000

63501 Temporary Trench Box Protection & Water Remediation Equipment L.S. 1

TOTAL 

Prepared by Contractor: 

BOLONGO BAY DRAINAGE IMPROVEMENT

BID SCHEDULE - ADDENDUM NO. 3

 - OCTOBER 2020 -

The undersigned contractor proposes to furnish all labor, equipment, machinery, material and contingencies for the completion of the Bolongo Bay 

Drainage Project as outlined on the Construction Drawings and Scope of Work.  All works shall meet the conditions and regulations of the FP 14 

Codes.


	Amendment #3.pdf
	Bolongo Bay Drainage - Bid Schedule - 2020 - Addendum No.3.pdf

